
OCTOBER 2001 ENGINEERING AND RELATED SERVICES SOLICITATION SOLICITATION CONCLUDED:  OCTOBER 10, 2001

A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000
C = Local Unit of Government Selects Consultant

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1
D1  1B  2002-01-09** N/A Oct-01 Dec-01 Dec-03 No No Jay R. Buchite 608.246.3820
D1  2B  2002-01-10** N/A Oct-01 Dec-01 Dec-03 No No Jay R. Buchite 608.246.3820

DISTRICT 4
D4  1B 1166-02-00 N/A Oct-01 Nov-01 Nov-01 No No Doug Ross 715.421.8334

DISTRICT 5
D5  1C 7237-03-02 165,000$                1-Dec-01 1-Feb-02 1-Jul-03 No Yes David Brevick 608.685.6226
D5  2C 5002-06-00 220,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Dennis Pelock 608.735.4300
D5  3C 5239-06-00 170,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Dennis Pelock 608.735.4300
D5  4C 5496-00-00 950,000$                1-Dec-01 1-Feb-02 1-Oct-03 No Yes Dennis Pelock 608.735.4300
D5  5C 7254-05-00 240,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Mike Hemp 715.284.0233
D5  6C 7239-07-00 950,000$                1-Dec-01 1-Feb-02 1-Jul-05 No Yes Mike Hemp 715.284.0233
D5  7C 7239-08-00 960,000$                1-Dec-01 1-Feb-02 1-Jul-05 No Yes Mike Hemp 715.284.0233
D5  8C 5345-04-00 145,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Dennis Osgood 608.785.9631
D5  9C 7268-06-00 270,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Dennis Osgood 608.785.9631
D5  10C 7048-05-00 1,150,000$             1-Dec-01 1-Feb-02 1-Jul-05 Yes Yes Dennis Osgood 608.785.9631
D5  11C 7116-01-00 235,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Jack Dittmar 608.269.8740
D5  12C 7276-05-05 280,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Ron Loken 715.538.4799
D5  13C 7280-03-00 160,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Ron Loken 715.538.4799
D5  14C 7286-08-00 235,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Ron Loken 715.538.4799
D5  15C 7354-03-00 180,000$                1-Dec-01 1-Feb-02 1-Apr-03 No Yes Ron Loken 715.538.4799
D5  16C 7166-03-00 3,700,000$             1-Dec-01 1-Feb-02 1-Oct-03 Yes Yes Ron Loken 715.538.4799

FY 2002 October Solicitation October 11, 2001 Page 1 of 17



ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 6
D6  1B 1190-00-25** N/A 19-Oct-01 1-Dec-01 1-Jan-03 Yes No Al Holmstrom 715.836.2856
D6  2B 1540-02-00 N/A 19-Oct-01 1-Dec-01 1-Jan-03 Yes No Terry Pederson 715.836.2857
D6  3B 0691-06-18 N/A 19-Oct-01 1-Mar-02 1-Dec-03 No No Cynthia Ball 715.838.8392
D6  4B 7210-05-03 N/A 19-Oct-01 1-Dec-01 1-Jan-03 Yes No Jim Koenig 715.838.8391

BUREAU OF ENVIRONMENT
BOE  1A 0601-00-40 -$                        5-Nov-01 15-Nov-01 30-Jun-02 No No Dan Scudder 608.267.3615

BUREAU OF HIGHWAY DEVELOPMENT
BHD  1B 1000-26-07 N/A 15-Oct-01 1-Nov-01 1-Jan-02 No No Bruce Karow 608.266.3722

BUREAU OF HIGHWAY OPERATIONS
BHO  1B 0653-31-57 450,000$                1-Nov-01 1-Jan-02 31-Dec-02 No Yes Matt Rauch 608.266.0150

DTD 5 Highway Commissioners from Buffalo, Crawford, Jackson, La Crosse, Monroe, and Trempealeau Counties.
**Projects open to all consultants
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B  Open to all consultants – use Consultant Solicitation Open To All Firms NOI 
Project ID: 2002-01-09 
Master Contract 
Real Estate Appraisal, Relocation Assistance, and Acquisition Services 
 
SCOPE:  Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24, Wisconsin 
State Statutes, and Wisconsin Administrative Codes.  Those services may include any or all of the following:  
Relocation Assistance, Appraisals, Acquisition Services, Property Management, and Maintenance of 
associated project and parcel files. 
 
For more information, contact Jay R. Buchite at 608.246.3820.  
 
 
 
D1  2B  Open to all consultants – use Consultant Solicitation Open To All Firms NOI 
Project ID:  2002-01-10 
Master Contract 
Real Estate Appraisal, Relocation Assistance, and Acquisition Services 
 
SCOPE:  Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24, Wisconsin 
State Statutes, and Wisconsin Administrative Codes.  Those services may include any or all of the following:  
Relocation Assistance, Appraisals, Acquisition Services, Property Management, and Maintenance of 
associated project and parcel files. 
 
For more information, contact Jay R. Buchite at 608.246.3820.  
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 1166-02-00 
USH 51/STH 29 Corridor 
Fox Glove Road to Bridge Street 
 
District 4 is Soliciting for a consultant firm to perform a corridor wide soils investigation for the improvement of 
the USH 51/STH 29 Corridor in Marathon County.  The limits of the work will extend along the USH 51/STH 29 
Corridor from Fox Glove Road to Bridge Street, and along two portions of STH 29; the first section extending 
from near 39th Ave easterly to the north USH 51/STH 29 intersection, and from the south USH 51/STH 29 
intersection easterly to near Overhead Drive.  This project lies in Marathon County. 
 
This work is part of a $120.5 million project on the USH 51/STH 29 Corridor that has been recently authorized 
in the Wisconsin state budget.  This project will be designed and constructed in phases, with the phases split 
out primarily by interchanges.  Current scheduling includes 2 primary phases of geotechnical work, 
summarized as follows: 
 

Phase 1 includes corridor wide surveying and reporting to be used for pavement design and will begin 
in December of 2001, with completed report required by February of 2002.  
 
Phase 2 is currently scheduled to begin in August of 2002.  This second phase will include soils 
investigations for structures and general roadway work specific to sub projects.  Work during this time 
period will be intermittent and directly related to sub project scheduling.  Surveying and reports for 
these sub projects will be required periodically during a period extending through October 2003.  
 

For more information contact Douglas Ross at 715.421.8334, WisDOT, DTD4 Project Manager and Corridor 
Manager for this project. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1C  use local NOI for this project 
Project ID: 7237-03-02 
Weisenbeck Road, Town of Nelson 
(Little Bear Creek Bridge and Approaches) 
Town Road 
Buffalo County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-06-0935 in Section 3, Town 23 North, Range 13 West. The bridge will be replaced on the 
existing alignment and the road will be closed to traffic during construction. No right-of-way is anticipated. 
Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
For more information about Solicitation number D5  1C, contact David Brevick, Buffalo County Highway 
Commissioner, 407 2nd Street, Alma, WI 54610 or by phone at 608.685.6226. 
 
 
D5  2C  use local NOI for this project 
Project ID: 5002-06-00 
STH 27 – STH 179 
(Duffey Creek Bridge and Approaches) 
CTH E 
Crawford County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge B-12-0017 in Section 36, Town 9 North, Range 5 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
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D5  3C  use local NOI for this project 
Project ID: 5239-06-00 
Spring Valley Road, Town of Marietta 
(Branch of Richland Creek Bridge and Approaches) 
Town Road 
Crawford County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-12-0912 in Section 6, Town 8 North, Range 3 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
D5  4C  use local NOI for this project 
Project ID: 5496-00-00 
STH 27 - Wauzeka 
(Kilburg Lane – Mill Road) 
CTH N 
Crawford County 
 
Project Scope: 
The project scope is a full service design contract for the reconstruction of this segment of road. Adjustments 
to the vertical and horizontal alignment are anticipated. The road will be open to traffic during construction 
through the use of staged traffic control. A right-of-way plat with fee acquisitions are anticipated for the 
roadway on new alignment. Construction is scheduled for 2004. 
 
Project Background: 
The project is 1.1 miles in length with a 1999 ADT of 390 vehicles. The roadway is classified a major collector. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway design, subsurface 
investigations, hazardous materials investigation, archaeological and historical surveys, Type III ER 
environmental document, pavement type selection report, design study report, agency and utility coordination, 
hydraulics/hydrology and roadway drainage design, public involvement, survey, traffic control/staging plan, 
roadway plan preparation, quantities and estimate, and special provisions for the roadway. 
 
For more information on Solicitation numbers D5  2C, 3C, and 4C, contact Dennis Pelock, Crawford County 
Highway Commissioner,  PO Box 265, Gays Mills, WI 54631 or by phone at 608.735.4300. 
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D5  5C  use local NOI for this project 
Project ID: 7254-05-00 
Fallhall Road, Town of Manchester 
(Robinson Creek Bridge and Approaches) 
Town Road 
Jackson County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-27-0007 in Section 22, Town 20 North, Range 4 West. The bridge will be replaced on the 
existing alignment and the road will be closed to traffic during construction. No right-of-way is anticipated. 
Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
D5  6C  use local NOI for this project 
Project ID: 7239-07-00 
Black River Falls - Hixton 
(USH 12/STH 27 – Eighth Street) 
CTH A 
Jackson County 
 
Project Scope: 
The project scope is a full service design contract for the recondition/pavement replacement of this segment of 
road to current design standards with the possibility of curb and gutter and/or a center turn lane. The road will 
be open to traffic during construction through the use of staged traffic control. No right-of-way is anticipated. 
Construction is scheduled for 2006. 
 
Project Background: 
The project is 0.77miles in length with a current ADT of 4,300 – 6,600 vehicles. The roadway is classified a 
major collector. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway design, subsurface 
investigations, hazardous materials investigation, Type III pER environmental document, pavement type 
selection report, design study report, agency and utility coordination, hydraulics/hydrology and roadway 
drainage and/or storm sewer design, public involvement, survey, traffic control/staging plan, roadway plan 
preparation, quantities and estimate, and special provisions for the roadway. 
 
D5  7C  use local NOI for this project 
Project ID: 7239-08-00 
Black River Falls - Hixton 
(Eighth Street – CTH F) 
CTH A 
Jackson County 
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Project Scope: 
The project scope is a full service design contract for the recondition/pavement replacement of this segment of 
road to current design standards. The road will be open to traffic during construction through the use of staged 
traffic control. No right-of-way is anticipated. Construction is scheduled for 2006. 
 
Project Background: 
The project is 2.13 miles in length with a current ADT of 2,400 – 4,000 vehicles. The roadway is classified a 
major collector. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway design, subsurface 
investigations, hazardous materials investigation, Type III pER environmental document, pavement type 
selection report, design study report, agency and utility coordination, hydraulics/hydrology and roadway 
drainage design, public involvement, survey, traffic control/staging plan, roadway plan preparation, quantities 
and estimate, and special provisions for the roadway. 
 
For more information about Solicitation numbers D5  5C, 6C, and 7C, contact Mike Hemp, Jackson County 
Highway Commissioner, County Courthouse, Black River Falls, WI 54615 or by phone at 715.284.0233. 
 
 
D5  8C  use local NOI for this project 
Project ID: 5345-04-00 
Filter Road, Town of Bangor 
(Bostwick Creek Bridge and Approaches) 
Town Road 
La Crosse County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-32-0901 in Section 31, Town 16 North, Range 5 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
D5  9C  use local NOI for this project 
Project ID: 7268-06-00 
Baker Road, Town of Farmington 
(Fleming Creek Bridge and Approaches) 
Town Road 
La Crosse County 



         OCTOBER  2001 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2002 OCTOBER SOLICITATION  Page  9  of  17 

Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-32-0120 in Sections 3 and 10, Town 18 North, Range 7 West. The bridge will be replaced 
on the existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 

Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
D5  10C  use local NOI for this project 
Project ID: 7048-05-00 
CTH DE – STH 108 
(CTH DE northerly to STH 108 and Fleming Creek Bridge and Approaches) 
CTH C 
La Crosse County 
 

Project Scope: 
The project scope is a full service design contract for the recondition/pavement replacement of this segment of 
road to current design standards and for the bridge replacement and the necessary approaches of existing 
bridge P-32-0048 in Sections 25 and 26, Town 18 North, Range 6 West just north of CTH DE intersection. 
The road will be open to traffic during construction through the use of staged traffic control and a temporary 
bypass for the bridge that will be replaced on the existing alignment. A right-of-way plat with fee acquisitions 
for the roadway widening required to meet current standards and temporary interests for the placement of the 
temporary bypass are anticipated. Construction is scheduled for 2006. 
 

Project Background: 
The project is 4.05 miles in length with a 1999 ADT of 1,200 – 1,300 vehicles. The roadway is classified a 
major collector. 
 

Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, archaeological and historical 
surveys, Type III ER environmental document, pavement type selection report, design study report, agency 
and utility coordination, hydraulics and hydrology reports and roadway drainage design, public involvement, 
survey, traffic control/staging plan, roadway, temporary bypass, and structure plan preparation, quantities and 
estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
For more information about Solicitation numbers D5  8C, 9C and 10C, contact Dennis Osgood, La Crosse 
County Highway Commissioner, 400 4th Street N., La Crosse, WI 54601 or by phone at 608.785.9631. 
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D5  11C  use local NOI for this project 
Project ID: 7116-01-00 
CTH E – STH 21 
(Lemonweir Creek Bridge and Approaches) 
CTH N 
Monroe County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-41-0934 in Section 20, Town 18 North, Range 1 East. The bridge will be replaced on the 
existing alignment and the road will be closed to traffic during construction. No right-of-way is anticipated. 
Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
For more information about Solicitation number D5  11C, contact Jack Dittmar, Monroe County Highway 
Commissioner, 803 Washington St., Sparta, WI 54656 or by phone at 608.269.8740. 
 
 
D5  12C  use local NOI for this project 
Project ID: 7276-05-05 
CTH D – STH 95 
(Newcomb Valley Creek Bridge and Approaches) 
CTH T 
Trempealeau County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge B-61-0002 in Section 3, Town 20 North, Range 9 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
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D5  13C  use local NOI for this project 
Project ID: 7280-03-00 
CTH J – CTH G 
(Branch of Latch Valley Creek Bridge and Approaches) 
CTH JJ 
Trempealeau County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-61-0202 in Section 34, Town 20 North, Range 10 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
D5  14C  use local NOI for this project 
Project ID: 7286-08-00 
East Second Street, City of Blair 
(Tappen Creek Bridge and Approaches) 
Local Street 
Trempealeau County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-61-0707 in Section 16, Town 21 North, Range 7 West. The bridge will be replaced on the 
existing alignment and the road will be closed to traffic during construction. No right-of-way is anticipated. 
Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
D5  15C  use local NOI for this project 
Project ID: 7354-03-00 
STH 93 – CTH I 
(Big Creek Bridge and Approaches) 
CTH U 
Trempealeau County 
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Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-61-0107 in Section 10, Town 24 North, Range 9 West. The bridge will be replaced on the 
existing alignment and the road will be open to traffic through the use of a temporary bypass during 
construction. Right-of-way in the form of temporary interests is anticipated for the placement of the temporary 
bypass. Construction is scheduled for 2004. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, Type III pER environmental 
document, flexible pavement design, design study report, agency and utility coordination, hydraulics and 
hydrology reports, public involvement, survey, traffic control, roadway, temporary bypass, and structure plan 
preparation, quantities and estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
D5  16C  use local NOI for this project 
Project ID: 7166-03-00 
Dodge - Arcadia 
(CTH JJ northerly to Gaveney Road)) 
CTH J 
Trempealeau County 
 
Project Scope: 
The project scope is a full service design contract for the reconstruction of this segment of road to current 
design standards and for the bridge replacements and necessary approaches of existing bridges P-61-0087 
(Section 34, Town 20 North, Range 10 West and Section 3, Town 19 North Range 10 West), P-61-0088 
(Section 15, Town 20 North, Range 10 West), B-61-0968 (Section 10, Town 20 North, Range 10 West) and P-
61-0090 (Section 6, Town 20 North, Range 9 West). The road will be open to traffic during construction 
through the use of staged traffic control and a temporary bypass for the bridges that will be replaced on the 
existing alignment. A right-of-way plat with fee acquisitions for the roadway on new alignment and temporary 
interests for the placement of the temporary bypasses is anticipated. Construction is scheduled for 2004. 
 
Project Background: 
The project is 11.0 miles in length with a current ADT of 440 – 960 vehicles. The roadway is classified a major 
collector. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes; preliminary and final roadway, temporary bypass, and 
structure design, subsurface investigations, hazardous materials investigation, archaeological and historical 
surveys, Type III ER environmental document, pavement type selection report, design study report, agency 
and utility coordination, hydraulics and hydrology reports and roadway drainage design, public involvement, 
survey, traffic control/staging plan, roadway, temporary bypass, and structure plan preparation, quantities and 
estimate, and special provisions for the roadway, temporary bypass, and structure. 
 
For more information about Solicitation numbers D5  12C, 13C, 14C, 15C, and 16C, contact Ron Loken, 
Trempealeau County Highway Commissioner, PO Box 97, Whitehall, WI 54773 or by phone at 715.538.4799. 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6 1B  Open to all consultants – use Consultant Solicitation Open To All Firms NOI 
Project ID: 1190-00-25  
USH 53 
Eau Claire – Chippewa Falls Road 
Abbe Hill Drive – CTH Q 
Eau Claire County 
 
General – Approximately 32 parcels with a variety of land & land interests will be required for the project. 
 
Scope of services – Consultant shall perform real estate services including preparing a relocation plan, parcel 
appraisal and negotiations, and to acquire land and utility parcels for this highway project. 
 
Estimated construction cost – N/A 
 
Project let schedule is anticipated for FY 2004 
 
District Contact is Al Holmstrom – (715) 836-2856 
 
D6 2B 
Project ID: 1540-02-00 
River Falls Beltline 
800th Avenue – Quarry Road 
STH 65 
Pierce and St. Croix Counties 
Four Lane Conceptual Plan 
 
 
Project description – The consultant will be required to do preliminary design and delineation of right-of-way 
for converting STH 65 to four lanes from 800th Avenue to Quarry Road including dealing with accesses at the 
south end of the project, at Cemetery Road, at STH 29 and at CTH M. 
 
The consultant will also be required to do the necessary environmental document to accomplish the 
preliminary design. It is anticipated that this project will require an environmental assessment or report.   
 
The consultant will be required to submit this design, preliminary right-of-way delineation and the 
environmental document to the District 6 Systems Planning and Operations Section. 
 
The district and local officials will use the preliminary design and right-of-way to plan for, and preserve the 
needed lands for, the future construction of this improvement. 
 
Estimated construction cost – N/A 
 
Project let schedule is anticipated for – N/A 
 
District Contact is Terry Pederson – 715.836.2857 
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D6  3B 
Project ID: 0691-06-18 
District 6 Specialty Master Contract 
Traffic Counting Services 
District Wide 
 
Project Description – Services for traffic counts including, but not limited to, the following improvement related 
counts:  warranty project counts, counts on local road bridges, intersection turning movement counts, Origin-
Destination study counts, and special requests for counts. 
 
Scope of Services – The consultant will perform collection and downloading procedures into district data 
format of traffic counts on an as needed basis.  The district will provide equipment for the road hose counts.  
The District anticipates issuing 20 to 35 work orders under this Master Contract.  
Total Master Contract amount will be set at $ 150,000 
 
Services will begin in March 2002 and continuing until the end of December in 2003. 
 
Estimated construction cost – N/A 
 
Project let schedule is anticipated for – N/A 
 
District Contact is Cynthia Ball –715.838.8392 
 
D6 4B 
Project ID: 7210-05-03 
USH 63 
I.H. 94 – STH 64 
St. Croix County 
 
Scope of services – The consultant will work with WisDOT, St. Croix County, Village of Baldwin, and the 
Townships of Eau Galle, Rush River, Hammond, Baldwin, Erin Prairie, Emerald, and Cylon to develop a 
preferred alternative for conceptual capacity expansion and access management for 14 miles of USH63.  The 
contract will also include the completion and submittal of an Environmental Assessment document preliminary 
right of way needs and estimate for the conceptual alternatives studied. 
 
Estimated construction cost – N/A 
 
Project let schedule is anticipated for – N/A 
 
District Contact is Jim Koenig – 715.838.8391 
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DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT, 
BUREAU OF ENVIRONMENT  
 
Scope of Service Narratives: 
 
BOE  1A    Use Special Consultant Solicitation Notice of Interest Questionnaire for this project. 
Project ID: 0601-00-40 
 
Project Scope:  The project scope includes tasks related to the storm water discharge program (NR216) 
addressed in the Memorandum of Understanding (MOU) between the Wisconsin Department of Natural 
Resources (DNR) and the Wisconsin Department of Transportation (DOT) relating to the authorization of 
storm water discharges to waters of the State of Wisconsin. 
 
Background: 
DOT and DNR have negotiated an MOU intended to establish procedures for DOT to reduce pollutants in 
storm water runoff entering waters of the state. DOT Districts will primarily be responsible for implementing the 
MOU requirements. The major components of the MOU include a storm water management program to 
identify and address storm sewer discharges of pollutants, and an annual report to summarize and assess 
compliance with the criteria of the MOU. Currently, District 2, is well underway in performing requirements 
related to the MOU using GIS technology to map storm water systems; District 1 is initiating efforts at this time 
to complete their storm water system for its metro areas; and District 3, is getting ready to initiate their effort 
for the Green Bay and Fox Valley Cities areas.  
 
Work to be completed by the consultant: 
Work to be completed by the consultant includes, but is not limited to, the following: assist BOE in coordinating 
and informing DOT districts regarding their responsibilities and task surrounding the storm water MOU; assist 
BOE and DOT Districts with the identification of what is working well to meet the requirements of the MOU, 
what is not working, and where improvements can be made; help BOE establish a common, technical strategy 
that is compatible with current efforts and outputs for expansion of the storm water management program 
statewide; write and produce an annual report, due March 31, 2002. The purpose of the annual report is to 
determine DOT’s progress on implementation of the storm water management program and compliance with 
the criteria of the MOU which may include, in part, monitoring data, fiscal analysis, estimate of expected 
reductions in loadings of pollutants discharged from the DOT storm sewer system, identification of known 
impacts, and any proposed storm water management program revisions. 
 
WisDOT is accepting Special Consultant Solicitation Notice of Interest Questionnaires for this project. A 
selection committee will rank interested parties based on a review of the NOIs submitted. Selection of the 
preferred consultant is anticipated by November 5, 2001 with an anticipated project start date of November 15, 
2001. The projected contract completion date is June 30, 2002. 
 
The deadline for returning the NOI is: October 10, 2001. 
 
For more information about Solicitation number BOE  1A, contact Dan Scudder at 608.267.3615. 
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DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT, 
BUREAU OF HIGHWAY DEVELOPMENT 
 
Scope of Service Narratives: 
 
BHD  1B 
Project ID: 1000-26-07 
Statewide Master Contract 
Transportation Districts 1-8 
 
Project Details: 
This project covers the analysis of existing steel bridge superstructures statewide for possible high stress 
concentrations and fracture prone details.  The analysis may include both a general stress analysis of the 
bridge girders and a finite element analysis of individual connection details.  Based on the stress concentration 
findings, recommendations on possible retrofit procedures and details to accomplish those procedures will be 
needed.  Existing plans and shop drawings as well as the results of plan and field reviews of the bridges will 
be required to help perform this analysis.  This information will be provided by the department.  
Recommendations on the need for retrofits and the retrofit details, if necessary, shall be included in the final 
report for Departmental use. 
 
Qualified firms will possess skills and extensive experience in the fields of structural analysis including finite 
element analysis, fracture critical inspection and design, and retrofit details and procedures. 
 
Contact: 
Bruce F. Karow, P.E. 
Chief Structure Maintenance Engineer 
Phone: 608.266.3722 
Fax:  608.261.6277 
E-mail: bruce.karow@dot.state.wi.us 
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DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT, 
BUREAU OF HIGHWAY OPERATIONS 
 
Scope of Service Narratives: 
 
BHO  1B 
Project ID:  0653-31-57 
Wisconsin Statewide Overhead Sign Structure Inspection Program 
Various Highways 
Various Counties 
 
The Wisconsin Department of Transportation is soliciting engineering services to perform the statewide 
overhead sign structure inspection program.  The contract will be a statewide two-party contract.  The scope of 
this project will include detailed inspections of overhead sign structures, high mast lighting towers or other 
structural assemblies such as traffic signal supports and light standards, for each structure identified by the 
individual District Traffic Sections.  The inspections shall be performed in accordance with the current WisDOT 
miscellaneous structures inspection policy.  The work under this contract also consists of the preparation of 
detailed inspection reports for review by District and Central Office staff that include a summary of overhead 
sign structures that warrant further attention, detailed report of material failure(s) and location of the material 
failure. 
 
In addition to the inspection of overhead sign structures, the scope of this contract will also include the 
preparation of plans, specifications and estimates for the repair and replacement of overhead sign structures. 
 
For more information, contact Matt Rauch at 608.266.0150 
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